David Voegele
Judge Executive
dvoegele@oldhamcountyky.gov

Kevin Nuss
Deputy Judge Executive
knuss@oldhamcountyky.gov

FISCAL COURT
AGENDA ITEM REQUEST FORM

Today's Date
10/26/2026

Name of Document and/or Agenda Item
KY 22 and Clore Lane intersection Final Design Contract

Submitted by (Name – Department - Committee) (phone / email)
Jim Silliman, County Engineer 502-222-3216 / jsilliman@oldhamcountyky.gov

Does this require Fiscal Court's approval? Yes: X No: ____

Fiscal Court Presentation Date
11/03/2026

Who will be presenting Item to Fiscal Court?
(Ex: Committee, Chairperson, Department, Staff, Name)
Jim Silliman, County Engineer

What action (motion) are you requesting of the court?
Request Fiscal Court approval for Judge Executive to sign to enter in to final design contract.

DRAFT

***** REVIEWED AND APPROVED AS TO FORM & LEGALITY BY COUNTY ATTORNEY *****

_____ _____
(Signature) Date
D. Berry Baxter, Oldham County Attorney

Engineering
Planning

9920 Corporate Campus Drive
Suite 1200
Louisville, Kentucky 40223
Ph. 502-585-2222
Fx. 502-581-0406
www.qk4.com

May 1, 2026

Mr. Jim Silliman
Oldham County Engineer
100 W. Jefferson Street, Suite 3
LaGrange, Kentucky 40031

KY 22 at Clore Lane (Final Design)
KYTC Item No. 5-596.00

Dear Jim:

Attachment 1 to this letter is the As-Negotiated Fee Proposal for the referenced project. This is in addition to Phase 1 and Environmental Scope agreed on September 27, 2024. The project was assigned to Qk4 via the Statewide LPA Contract. In Summary:

Project Description: Align Wooldridge Avenue and Clore Lane along with adding turn lanes on KY22.
Scope: Phase 2 Design including R/W Plans and Contract Plans.
Total Fee: **$159,255**

Signature lines for Oldham County Judge Executive, David Voegele and myself, serves as the contractual agreement for the project.

If you have any questions or need additional information, please let me know. We look forward to working with you on this safety improvement in Oldham County.

Sincerely,

Albert H. Zimmerman, PE
Project Manager

_____ _____
David Voegele, Date
Oldham County Judge Executive

_____ _____
Albert H. Zimmerman Date
Qk4 Vice President

AHZ/cw
Enclosures
File ID: N:\24401 - 2024 SW LPA\LA2 - 5-596 KY22_Clore - AZ_Project Management\Fee Proposal\CM_1_June 2025_Phase 2 Design_Revised_As Neg
File Name: 5-596_KY 22at Clore_CM1 Signed Ltr to Oldham Co_20260501.docx

DRAFT

ATTACHMENT 1

9920 Corporate Campus Drive
Suite 1200
Louisville, KY 40223
Ph. 502-585-2222
www.qk4.com

October 27, 2025

Ms. Susan Oatman, P.E
Project Manager
Division of Program Management
Kentucky Transportation Cabinet
200 Mero Street
Frankfort, Kentucky 40622

KY 22 at Clore Lane (Final Design)
Oldham County
Item No. 5-596.00
Agreement 2024-01-8, LA 2x

Dear Ms. Oatman:

Submitted herewith is our As Negotiated Fee Proposal for the referenced project. The project description is "Align Woolridge Ave. and Clore Lane along with adding turn lanes on KY 22". The Scope for Work included in this proposal is summarized as follows:

- Final Phase 2 Design
- R/W Plans
- Final Roadway Plans

The Project Chronology and Negotiation Minutes are included.

If additional information is needed for your office to proceed with execution of this letter agreement, please advise.

Sincerely,

Albert H. Zimmerman

Albert H. Zimmerman, PE
Vice President

AHZ/cm
Enclosures
File ID: N:\24401 - 2024 SW LPA\LA2 - 5-596 KY22_Clore - AZ_Project Management\Fee Proposal\CM1/_Revised/_As Neg
ID: Oatman Ltr_As Neg Fee Proposal_20251027.docx

DRAFT

KENTUCKY TRANSPORTATION CABINET
Department of Highways
DIVISION OF PROFESSIONAL SERVICES

TC 40-2
Rev. 12/2022

ENGINEERING AND RELATED SERVICES FEE PROPOSAL

SECTION 1: PROJECT INFORMATION

DATE:	Oct 27, 2025	**COUNTY:**	Oldham	**ITEM #:**	5-596.00
PROJECT:	KY 22 at Clore Lane				
DESC:	Intersection Improvement				

SECTION 2: BUDGET INFORMATION

FEE CONSIDERATIONS	PROPOSED HOURS	NEGOTIATED HOURS	AVERAGE RATE	ESTIMATED COST
SURVEYING	68		$ 38.13	$ 2,592.84
PRELIMINARY LINE AND GRADE	0		$ 62.69	$ -
UTILITY COORDINATION	8		$ 68.60	$ 548.80
RIGHT OF WAY PLANS	92		$ 62.14	$ 5,716.88
FINAL PLANS	544		$ 62.14	$ 33,804.16
MEETINGS	44		$ 68.60	$ 3,018.40
PUBLIC INVOLVEMENT	0		$ 68.60	$ -
QA/QC	0		$ 68.60	$ -
				$ -
				$ -
TOTAL PRODUCTION HOURS & PAYROLL	756			**$ 45,681.08**

OVERHEAD (177.38 % **)**	$	81,029.10
PROFIT (15.00 % **)**	$	19,006.53
COST OF MONEY (1.38 % **)**	$	629.34

DIRECT COSTS	AMOUNT
Qk4 DIRECT COSTS (SEE ATTACHED)	$ 13,206.01
TOTAL DIRECT COSTS	**$ 13,206.01**

SUBCONSULTANTS	AMOUNT
Environmental	
TOTAL SUBCONSULTANTS	**$ -**

TOTAL FEE	**$ 159,552**

*Rounded to the nearest dollar

SECTION 3: SIGNATURE

FIRM NAME: Qk4, Inc.	**SIGNED BY:** Albert Zimmerman	
Albert H. Zimmerman	Vice President	10/27/2025
CONSULTANT SIGNATURE	**TITLE**	**DATE**
PROFESSIONAL SERVICES SIGNATURE	**TITLE**	**DATE**

DRAFT

Highway Design Production Hour Worksheet

V2.9 - Rev 7/3/24

County	Oldham	Project	KIPDA ID 3141
Route	KY 22	Consultant	Qk4
Desc	KY 22/Clore Lane Intersection Improvements	Reviewed By	T. Kelly
	Phase 2 Design	Prepared By	A. Zimmerman
Item No	5-596	Date	6/3/2025

No.	Item	Crew	Unit	Amount	Hr / Unit	Hours
Survey						
Reconnaissance						
1	Control - (existing)	1	Mile		4	
2	Utilities - (data gathering, identification & contact)	1	No.		1	
3	Drainage - (sink holes, streams, pipes, etc.)	1	Mile		2	
Control						
4	Horizontal	2	Mile		16	
5	Vertical	2	Mile		16	
6	Additional LiDAR Control	2	Mile			
7	Process Survey Control data	1	Mile		10	
Utility Survey						
8	Subsurface Utility Engineering, Quality Levels C & D	1	Mile		8	
9	Subsurface Utility Engineering, Quality Level B	1	Mile			
10	Subsurface Utility Engineering, Quality Level A (Pot Hole)	2	No.	11	2	**44**
11	Process Utility Survey data	1	Mile	0.42	4.7618095	**1.99996**
Terrain Survey						
12	Prepare Statewide LiDAR	1	Tile			
13	Static LiDAR	2	Acre			
14	Determine roadway elevations (Crown and EP)	2	Mile		20	
15	Planimetric Pickup	2	Acre		4	
16	Verify terrain model accuracy	1	Mile			
17	Tie-ins	2	No.	4	1	**8**
18	Drainage situations survey (Bridge)	2	No.			
19	Drainage situations survey (Culvert)	2	No.	1	4	**8**
20	Drainage pipe section (non-situation size)	2	No.		2	
21	Flood plain data	2	Acre			
22	Railroad Survey	2	No.			
23	Additional necessary Terrain data	2	Acre			
24	Process Terrain Survey data	1	Mile	0.42	5	**2**

DRAFT

25	Process LiDAR data	1	Mile			
26	Prepare Existing Manuscript	1	Mile		12	
Establish Property Lines & Ownership						
27	Develop Contact Letter	1	LS		2	
28	Contact & Interview Property Owners	1	Parcel		1	
29	Field tie property lines/corners	2	Parcel		1.5	
Staking						
30	Stake centerlines, approaches, detours	2	Mile			
31	Stake core holes - structures	2	No.	1	2	**4**
32	Stake core holes - roadway	2	No.			
Survey Miscellaneous						
33	Septic Tanks	2	No.		1	
34	Cemeteries	2	No.			
35	Environmental areas	2	No.			
36						
37						
38						
39						
40						
Survey TOTAL						**68**
Preliminary Line & Grade						
Preliminary Line And Grade						
41	Computer setup	1	LS		8	
42	Establish approximate property lines and ownership	1	LS		4	
43	Develop preliminary pavement design	1	No.		4	
44	Study and develop typical sections	1	No.		2	
45	Study and develop horizontal alignments	1	Mile		12	
46	Study and develop vertical alignments	1	Mile		8	
47	Develop entrance alignments	1	No.		1	
48	Preliminary Mainline Backbone	1	Mile		20	
49	Preliminary Approach Backbone	1	Mile		20	
50	Preliminary Mainline Grading	1	Mile		12	
51	Preliminary Approach Grading	1	Mile		20	
52	Preliminary Roundabouts - single / multi lane	1	No.			
53	Pre-size pipes	1	No.		1	
54	Pre-size culverts	1	No.			
55	Pre-size bridges	1	No.			
56	Conduct Traffic Engineering Analysis (Basic Hwy Capacity Manual Procedures)	1	Intersection		16	
57	Conduct Traffic Engineering Analysis (Advanced: Micro-Sim)	1	Intersection			

DRAFT

58	Study and development of interchange	1	No.			
59	Study and develop Maintenance of Traffic plan	1	LS		8	
60	Plot/print copies of project	1	LS		8	
61	Calculate preliminary quantities and develop cost	1	Alt.		16	
62	Revise Design and Estimates	1	LS		16	
63	Preliminary Right of Way with taking areas	1	Parcel		1	
64	Prepare Design Executive Summary	1	LS		16	
65	Develop/document "Avoidance Alternatives to Water Related Impacts"	1	Alt.		2	
Preliminary Line And Grade Miscellaneous						
66	Project Scheduling	1	LS			
67	Highway Safety Analysis	1	LS		8	
68	Prepare Intersection Control Evaluation (ICE) – Stage 1	1	Intersection		16	
69	Develop Traffic Forecast for Intersection Control Evaluation (ICE) – Stage 1	1	LS		16	
70	Prepare Intersection Control Evaluation (ICE) – Stage 2	1	Intersection		8	
71	Prepare Roundabout Design Form	1	No.			
72	Prepare KMZ files	1	Alt.		2	
73						
74						
75						
Preliminary Line & Grade TOTAL						
Utility Coordination						
Utility Coordination						
76	Utility Coordination Meeting	2	No.	1	4	**8**
77	Develop Utility Relocation Layout Sheets	1	Mile			
78	Develop Utility Relocation Plans	1	Mile			
Utility Coordination Miscellaneous						
79						
80						
Utility Coordination TOTAL						**8**
Right Of Way Plans						
Right Of Way Plans						
81	Deed research	1	Parcel	6	1	**6**
82	Establish property and ownership	1	Parcel	6	2	**12**
83	Calculate Right of Way	1	Parcel	6	1	**6**
84	Prepare legal descriptions	1	Parcel	6	1	**6**
85	Complete Right of Way summary sheet	1	Parcel	6	1	**6**

DRAFT

86	Generate Additional Right of Way Plan Sheets (only when needed)	1	Sheet			
87	Generate Right of Way Strip Map	1	Sheet	1	16	**16**
88	Prepare Right of Way Plans Submittal	1	LS	1	24	**24**
89	Right of Way revisions after Right of Way submittal	1	LS	1	16	**16**
90	Prepare Legal Descriptions for Right-of-Way Transfer	1	Parcel			
Right Of Way Miscellaneous						
91						
92						
93						
94						
95						
Right Of Way Plans TOTAL						**92**
Final Plans						
Final Plan Preparation						
96	Computer setup	1	LS			
97	Develop pavement design	1	No.	2	4	**8**
98	Prepare interchange geometric approval sheet	1	No.			
99	Refine alignments (horizontal & vertical)	1	Mile	0.42	4	**2**
100	Revise roadway plans from soils report	1	Mile		8	
Final Roadway Modeling						
101	Mainline Backbone	1	Mile	0.31	20	**6**
102	Approach Backbone	1	Mile / Each	0.11	40	**4**
103	Mainline Grading	1	Mile	0.31	64	**20**
104	Approach Grading	1	Mile / Each	0.11	72	**8**
105	Radius Modeling	1	No.	4	1	**4**
106	Roundabouts - Single Lane	1	No.			
107	Roundabouts - Multi Lane	1	No.			
108	Entrances - Low complexity	1	No.	5	2	**10**
109	Entrances - Medium complexity	1	No.			
110	Entrances - High complexity	1	No.			
111	Solid Rock / RDZ Lines	1	Mile			
Drainage						
112	Develop culvert pipe sections	1	No.	3	2	**6**
113	Develop drainage system map	1	Mile	0.42	20	**8**
114	Develop blueline stream channel changes (=> 200')	1	Mile			
115	Drainage analysis (Entrance pipes)	1	No.			
116	Drainage analysis (A <= 200 acres)	1	No.	3	4	**12**
117	Drainage analysis (200<A<1.0 sq. mile)	1	No.			

DRAFT

118	Bridge Risk Assessment analysis - Level 1 Analysis	1	No.			
119	Bridge Risk Assessment analysis - Level 2 Analysis	1	No.			
120	Bridge Risk Assessment analysis - Level 3 Analysis	1	No.			
121	Special Drainage Studies	1	No.			
122	Roadway ditches and channels	1	Mile	0.84	16	**13**
123	Inlet Design	1	No.			
124	Storm Sewer Layout	1	No.			
125	Develop storm sewer profile	1	No.			
126	Perform scour analysis	1	No.			
127	Assemble preliminary and final drainage submittals	1	LS	1	24	**24**
128	Prepare advanced situation submittal - bridge	1	No.			
129	Prepare advanced situation submittal - culvert	1	No.	1	8	**8**
Drainage Miscellaneous						
130						
131						
132						
133						
134						
135						
Final Plan Set						
136	Prepare layout sheet	1	LS	1	12	**12**
137	Prepare typical sections	1	No.	7	2	**14**
138	Generate plan sheets	1	Sheet	3	8	**24**
139	Generate profile sheets	1	Sheet	3	8	**24**
140	Detail cross sections	1	No.	48	1	**48**
141	Prepare coordinate control sheet	1	Sheet	2	6	**12**
142	Prepare elevation development sheets	1	No.	3	8	**24**
143	Prepare striping plans	1	Sheet	1	8	**8**
144	Develop erosion control plan	1	Sheet	5	16	**80**
145	Calculate final quantities	1	Mile	0.42	40	**17**
146	Complete general summary	1	LS	1	4	**4**
147	Complete paving summary	1	LS	1	4	**4**
148	Complete drainage summary	1	LS	1	4	**4**
149	Complete pavement under-drain summary	1	LS			
150	Prepare cost estimate	1	LS	1	12	**12**
151	Prepare KMZ files	1	No.	1	2	**2**
Maintenance Of Traffic						
152	Write maintenance of traffic notes (TCP)	1	LS	1	16	**16**
153	Prepare construction phasing plans	1	Mile	0.42	60	**25**

DRAFT

154	Show construction phasing on cross sections / pipe sheets	1	Mile	0.42	16	**7**
155	Develop diversion plan sheets	1	Sheet			
156	Develop diversion profile sheets	1	Sheet			
157	Develop diversion cross sections	1	No.			
158	Develop temporary drainage	1	No.			
Final Plan Preparation Miscellaneous						
159	Plot/Print copies of plans	1	LS	1	8	**8**
160	Plan revisions	1	Mile	0.42	24	**10**
161	Prepare final construction plans submittal	1	LS	1	24	**24**
162	LPA Documents	1	LS	1	32	**32**
163						
164						
165						
166						
167						
Final Plans TOTAL						**544**
Meetings						
168	Early Alignment Review	2	No.		4	
169	Preliminary Line and Grade inspection	3	No.		4	
170	Geometric Review meeting	2	No.			
171	Drainage inspection	2	No.			
172	Final inspection	3	No.	1	4	**12**
173	Virtual Project Team meeting	2	No.	2	2	**8**
174	Project team meetings	2	No.	1	4	**8**
175	Prepare for Meeting	1	No.	4	4	**16**
Meetings Miscellaneous						
176	Value Engineering Study	2	No.			
177						
178						
179						
Meetings TOTAL						**44**
Public Involvement						
Public Involvement						
180	Develop and maintain mailing list	1	LS		4	
181	Prepare for advisory committee/officials meetings	1	No.		8	
182	Attend advisory committee/officials meetings	3	No.		4	

DRAFT

183	Prepare for public meetings/hearings	1	No.		16	
184	Attend public meetings/hearings	3	No.		4	
185	Prepare and distribute newsletters	1	LS			
186	Property owner coordination	1	No.			
Public Involvement Miscellaneous						
187						
188						
189						
Public Involvement TOTAL						
QA/QC						
QA/QC - Only when Recommended by KYTC						
190	Plan review	1	LS			
191	Structure review	1	LS			
QA/QC TOTAL						

Survey	**68**
Preliminary Line & Grade	
Utility Coordination	**8**
Right of Way Plans	**92**
Final Plans	**544**
Meetings	**44**
Public Involvement	
QA / QC	

DRAFT

CLASSIFICATIONS AND PERCENTAGES FOR DESIGN

COUNTY Oldham

CONSULTANT Qk4

ITEM # 5-596.00

PROJECT KY 22 at Clore Lane

ESCALATION FACTOR

Enter Begin Date (NTP)	7/28/2025
Enter Project Completion Date	1/31/2027
Enter Pay Rate Date	2/7/2025
Enter Escalation Rate	5.00
Midpoint of Project	4/30/2026
Years occuring between Dates	1.22
Escalation Factor	1.06153

POSITION	AVG. RATE *	Escala-ted Rate	Survey		Preliminary Line & Grade		RW and Final Plans		Meetings	
Principal - Project Manager	$119.37	$126.71	$0.00	0.0%	$2.53	2.0%	$0.00	0.0%	$0.00	0.0%
Senior Project Manager	$83.06	$88.17	$8.82	10.0%	$22.04	25.0%	$22.04	25.0%	$44.09	50.0%
Project Manager	$71.11	$75.49	$0.00	0.0%	$0.00	0.0%	$0.00	0.0%	$0.00	0.0%
Project Engineer I	$46.18	$49.02	$0.00	0.0%	$12.26	25.0%	$9.80	20.0%	$24.51	50.0%
Project Engineer II	$59.73	$63.41	$0.00	0.0%	$17.75	28.0%	$22.19	35.0%	$0.00	0.0%
Engineer-In-Training	$37.24	$39.53	$0.00	0.0%	$3.95	10.0%	$3.95	10.0%	$0.00	0.0%
CADD Operator	$39.20	$41.61	$4.16	10.0%	$4.16	10.0%	$4.16	10.0%	$0.00	0.0%
Survey - Manager	$51.03	$54.17	$5.42	10.0%	$0.00	0.0%	$0.00	0.0%	$0.00	0.0%
Survey Crew (2 Person)	$26.55	$28.18	$19.73	70.00%	$0.00	0.0%	$0.00	0.0%	$0.00	0.0%
Survey, Instrument Person	$22.24	$23.61								
Survey, Field Party Chief	$30.86	$32.76								
TOTAL			$38.13	100.0%	$62.69	100.0%	$62.14	100.0%	$68.60	100.0%

* Effective Date 2/7/2025

DRAFT

Direct Cost Summary - KY 22 at Clore
Qk4

Item	Amount	Unit	Unit Cost	Cost	Totals
Survey					$6,024
Travel time (4 roundtrips x 2 person crew x .5 hours/trip)	4	hours	$49.57	$198	
Lodging (__ nights x 2 persons)		nights	$100.00	$0	
Meals ($36 per day per person) -__ days		days	$36.00	$0	
Computer time @ 5%	3	Hours	$14.92	$51	
SUE Mobilization Equipment and Permits	11	Potholes	$525.00	$5,775	
Preliminary Line and Grade					$0
Computer time @ 75%	0	hours	$14.92	$0	
Right of Way Plans					$1,029
Computer time @ 75%	69	hours	$14.92	$1,029	
Final Plans					$6,087
Computer time @ 75%	408	hours	$14.92	$6,087	
Meetings & Public Involvement					$66
Computer time @ 10%	4	hours	$14.92	$66	
Mileage for__ in-person meetings (__ miles round trip)		miles	$0.45	$0	
				Total	**$13,206**

DRAFT

9920 Corporate Campus
Suite 1200
Louisville, Kentucky
40223
502-585-2222
www.qk4.com

Minutes of Negotiations Meeting

October 27, 2025

Final Engineering
KY22
(at Clore Lane and Wooldridge Avenue)

Oldham County
Item No. 5-596

DRAFT

Participants:

1. Brian Eaton, KYTC – District 6
2. Kyle Danhauer, KYTC – District 6
3. Karl Sawyer, KYTC – Central Office Design
4. Susan Oatman – Central Office LPA
5. Eric Pelfrey, KYTC – Professional Services
6. David Gormley, KYTC – Professional Services
7. Albert Zimmerman, Qk4

Oldham County approved scope for Phase 2 design on June 26, 2025.

Phase 2 Roadway units were submitted to KYTC on June 27th (following a meeting to discuss units on July 1, Units were revised and approved on July 14th). The Fee Proposal was submitted on July 18th (Department Estimate submitted August 15th). KYTC Professional Services emailed their hours and offer of negotiated hours on October 27, 2025. Qk4 accepted KYTC's offer.

Final hours are as follows:

DESIGN	Initial Hours	KYTC Hours	Negotiated Hours
Survey	68	104	68
Utility Coordination	8	16	8
Right of Way Plans	92	101	92
Final Plans	544	449	544
Meetings	44	36	44
TOTAL	756	706	756

Design Fee = $159,552

The schedule for completing the Final Design is:

KY 22 - Final Engineering	Date	Payment %
Utility Coordination Meeting	December 16, 2025	
Joint Inspection	March 18, 2026	
Submit RW Plans	April 30, 2026	(75%)
Submit Advanced Situation Folder	May 22, 2026	
Submit Check Prints	December 3, 2026	(95%)
Submit Final Roadway and Structure Plans	January 31, 2027	(100%)

Future Letter Agreements may be required for Structure Design or other Scope revisions.

	Albert H. Zimmermann
DEPARTMENT OF HIGHWAYS	Qk4, Inc.
	October 27, 2025
DATE	DATE

DRAFT

Engineering
Planning

9920 Corporate Campus Drive
Suite 1200
Louisville, Kentucky 40223
502-585-2222
www.qk4.com

TO: Eric A. Pelfrey, PE
Director, Division of Professional Services

FROM: Qk4, Inc.

DATE: October 27, 2025

SUBJECT: Oldham County
KY 22 at Clore Lane; Item No. 5-596
Statewide LPA Mast Agreement 2024-01-8
Letter Agreement 2x

DRAFT

Project Chronology

Original Contract:

- Scope of Work: Work with Local Public Agencies which have entered into an agreement with the Kentucky Transportation Cabinet to administer projects, but in some instances may be asked to contract directly with the Kentucky Transportation Cabinet.
- Notice to Proceed: November 8, 2023
- Dollar Amount of Original Contract: $1,000,000 upset limit

Letter Agreement 2:

- Scope of Work:
  - Performance of all necessary agency coordination
  - Perform Intersection Control Evaluation
  - Develop Draft Level 1 Categorical Exclusion
  - Final Phase 1 Design, Final CE, Final DES
- Notice to Proceed: May 7, 2024
- Dollar Amount of Letter Agreement: $160,711

Letter Agreement 2x:

- Scope of Work: Phase 2 design including R/W Plans.
- Notice to Proceed: June 26, 2025
- Dollar Amount of Letter Agreement: $159,552

TOTAL (LA2 + LA2x) = $160,711 + $159,552 = $320,263

END OF MEMORANDUM